
 

                        NOTICE TO CONTRACTORS 
 

CALL ORDER 110 
STATE PROJECT NO.   RD-77-2(1060) 
LOCATION: US-77, LINCOLN SOUTH 
COUNTIES: LANCASTER 
 

  The Nebraska Department of Roads will receive sealed bids in Room 104 
of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on 
March 03, 2011.  At that time the bids will be opened and read for 
GRAD,BR,GDRL,BIT 
 

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 
WHO IS QUALIFIED FOR:  CONCRETE PAVEMENT           SPECIALTY    BITUMINOUS 
  Length: 2.4 MILES 
  START DATE 04/04/2011    CALENDAR DAYS  230 
  Price Range $  3,000,000 to $  6,000,000 
 

  Plans and specifications may be seen beginning February 08, 2011 at the Lincoln 
Central Office and February 14, 2011 at the District Engineer's Office at LINCOLN 
  Additional letting information may be found at the Nebraska Department of Roads 
Web Site at http://www.dor.state.ne.us/letting/. 
 

  A BIDDER'S CONFERENCE WILL BE HELD IN THE AUDITORIUM AT THE NEBRASKA DEPARTMENT 
OF ROADS' CENTRAL OFFICE BUILDING, LOCATED AT 1500 NEBRASKA HWY. 2 IN LINCOLN.  THE 
PURPOSE OF THIS CONFERENCE IS TO ALLOW BIDDERS TO ASK QUESTIONS CONCERNING THIS 
PROJECT AND RECEIVE ANSWERS TO THE QUESTIONS.  ATTENDANCE AT THIS CONFERENCE IS 
STRONGLY ENCOURAGED. 
   TIME: 10:00 AM   DATE: February 11, 2011 
 

INFORMATIONAL PROPOSAL                                          EACH     $   5.00 
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)         153   SHEETS   $  38.25 
CROSS SECTIONS (SHEETS X1 THRU X31)                        31   SHEETS   $   7.75 
STANDARD PLANS                                             25   SHEETS   $   6.25 
 

    SHEET NO. 
 

    1               TITLE PAGE 
    2               INDEX OF SHEETS 
    2-T1 - 2-T20    TYPICAL CROSS SECTIONS 
    2-S1 - 2-S10    SUMMARY OF QUANTITIES & DETOUR LOCATION MAPS 
    2-W1 - 2-W6     WETLANDS 
    2-H1 - 2-H10    HORIZONTAL ALIGNMENT & ORIENTATION 
    2-N1 - 2-N3     GENERAL INFORMATION 
    2-N4 - 2-N5     MILLED RUMBLE STRIPS 
    2-P1 - 2-P3     PHASING PLANS--PHASE 2 
    3 - 13          PLAN SHEETS 
    14 - 15         TRAFFIC SIGNAL PLAN 
    16              TYPICAL TRAFFIC CONTROL PLAN--TYPICAL LANE CLOSURE 
                    (FREEWAY-INTERSTATE) 
    17              TRAFFIC CONTROL PLAN (WORK IN VICINITY OF EXIT & ON RAMP) 
    18              TYPICAL TRAFFIC CONTROL PLAN--LANE SHIFT 
                    (FREEWAY-INTERSTATE) 
    19 - 22         TEMPORARY TRAFFIC CONTROL--PHASES 
    23              TYPICAL TRAFFIC CONTROL PLAN--INERTIAL BARRIER SYSTEM   
    24              TEMPORARY PAVEMENT MARKING PLAN 
    25              PAVEMENT MARKING PLAN 
    26              TYPICAL PAVEMENT MARKING PLAN--INTERSTATE/EXPRESSWAY  
    27 - 28         EARTHWORK DATA SHEETS 
    29 - 37         DRAINAGE STRUCTURE CROSS SECTIONS 
    38 - 54         SPECIAL PLAN 1   3 SPAN CURVED WELDED PLATE STEEL GIRDER BRIDGES--REHAB 
                                     STA. 588+56.71 
    55 - 63         SPECIAL PLAN 2   12 SPAN WELDED PLATE GIRDER BRIDGES--REHAB 
                                     STA. 602+54.00 
    64 - 66         SPECIAL PLAN 3   12 SPAN WELDED PLATE GIRDER BRIDGE--REHAB 
                                     STA. 602+54.00 
    67 - 68         SPECIAL PLAN 1C  EXPANSION JOINT REPAIR 
                                     STA. 624+81.47 

 



 

 

   
    69 - 70         SPECIAL PLAN 2C  EXPANSION JOINT REPAIR 

                                     STA. 624+81.47 
    71              SPECIAL PLAN 3C  PAVEMENT APPROACH REPAIR 
    72 - 73         SPECIAL PLAN 4C  5-BAR GRATE INLET WITH CURB 
    74 - 75         SPECIAL PLAN 5C  AREA INLET 
    76              SPECIAL PLAN 6C  CONCRETE DITCH LINER I 
                                     STA. 492+70.22 LT 
    77              SPECIAL PLAN 7C  CONCRETE DITCH LINER II 
                                     STA. 492+90.87 LT   
    78              SPECIAL PLAN 8C  CONCRETE DITCH LINER III 
                                     STA. 492+91.46 LT 
    79 - 94         SPECIAL PLAN 9C  GUARDRAIL PLAN 
    95 - 97         SPECIAL PLAN 10C 6 TO 8 INCH CONCRETE PAVEMENT 
    98 - 99         SPECIAL PLAN 11C CONCRETE PROTECTION BARRIER  
    X1 - X31        CROSS SECTIONS 
 

    STANDARD PLANS   
 

      301-R10   (3 SHEETS) PAVEMENT DETAILS 
      329-R8    (4 SHEETS) 8 TO 16 INCH CONCRETE PAVEMENT 
      443-R7    (2 SHEETS) CURB INLETS AND JUNCTION BOX 
      501-R5    (3 SHEETS) EROSION CONTROL 
      502       SILT FENCE DETAILS  
      901-R9    HIGHWAY DELINEATORS 
      910-R2    SIGNAL FACE CONFIGURATION 
      920-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  
      921-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE 
      922-R8    (2 SHEETS) TRAFFIC CONTROL FOR ASPHALT SURFACING  
      923       TRAFFIC CONTROL--ROAD CLOSURE 
      924       (3 SHEETS) TYPICAL URBAN TRAFFIC CONTROL PLAN  
 

Quantities shown herein are FOR INFORMATION ONLY and 
should not be used for bidding purposes.  The Department 
reserves the right to change these quantities without notice. 
 

   GROUP 1 GRADING 
 

MOBILIZATION                                     LUMP      LUMP 
GENERAL CLEARING AND GRUBBING                    LUMP      LUMP 
EXCAVATION (ESTABLISHED QUANTITY)                    1,274 CY 
WATER                                                    7 MGAL 
REMOVE DELINEATOR UNITS                                250 EACH 
REMOVE PAVEMENT                                      4,145 SY 
REMOVE ASPHALT SURFACE                                  70 SY 
REMOVE ASPH SURF FROM PAVEMENT                       2,607 SY 
REMOVE INLET                                             2 EACH 
REMOVE CONCRETE FLUME                                    1 EACH 
CAST IRON COVER & FRAME                                250 LB 
CAST IRON GRATE & FRAME                              3,610 LB 
CONCRETE DITCH LINING                                  243 LF 
REMOVE & SALVAGE FES                                     1 EACH 
EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL                 162 CY 
47B-3000 CONC FOR INLET & JUNCTION BOXES                11 CY 
RE-STEEL FOR INLET & JCT BOX                           513 LB 
INSTALL 18" CONC FES                                     1 EACH 
REMOVE GUARDRAIL                                     2,200 LF 
REMOVE & SALVAGE GUARDRAIL                           2,812 LF 
EROSION CONTROL, CLASS 1D                            3,796 SY 
18" CULV PIPE 2                                         60 LF 
18" CULV PIPE 3,4,5,6                                  263 LF 
 

   GROUP 6 BRIDGE AT STA. 588+56.71 LT. 
 

MOBILIZATION                                     LUMP      LUMP 
CONC FOR PVMT APPROACHES CLASS 47BD-4000               215 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             35,735 LB 
ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 



 

 

 
ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 
PREFORMED EXPANSION JOINT, TYPE A                      110 LF 
47B-3000 CONC FOR BRIDGE                                29 CY 
47BD-4000 CONC FOR BRIDGE                               52 CY 
PREP BRIDGE                                              1 EACH 
   588+56.71 LT. 
EPOXY COATED RE-STEEL                               10,680 LB 
SUBSURFACE DRAINAGE MATTING                             53 SY 
HP 12"X53# STEEL PILING                              1,140 LF 
BRIDGE SHORING                                   LUMP      LUMP 
GRANULAR BACKFILL                                      210 CY 
 

   GROUP 6A BRIDGE AT STA. 588+28.72 RT. 
 

MOBILIZATION                                     LUMP      LUMP 
EXPANSION JOINT REPAIR                                 115 LF 
 

   GROUP 6B BRIDGE AT STA. 602+54 LT. 
 

MOBILIZATION                                     LUMP      LUMP 
CONC FOR PVMT APPROACHES CLASS 47BD-4000                80 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             13,025 LB 
ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 
47B-3000 CONC FOR BRIDGE                                11 CY 
PREP BRIDGE                                              1 EACH 
   602+54 LT. 
EPOXY COATED RE-STEEL                                1,745 LB 
HP 12"X53# STEEL PILING                                440 LF 
GRANULAR BACKFILL                                       65 CY 
 

   GROUP 6C BRIDGE AT STA. 602+54 RT. 
 

MOBILIZATION                                     LUMP      LUMP 
CONC FOR PVMT APPROACHES CLASS 47BD-4000                74 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             12,220 LB 
FLOWABLE FILL CONCRETE                                   5 CY 
ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 
47B-3000 CONC FOR BRIDGE                                 7 CY 
PREP BRIDGE                                              1 EACH 
   602+54 RT. 
CONC SLOPE PROTECTION REPAIR                             7 SY 
EPOXY COATED RE-STEEL                                1,840 LB 
HP 12"X53# STEEL PILING                                440 LF 
CURB REPAIR                                              2 LF 
GRANULAR BACKFILL                                       60 CY 
 

   GROUP 6D BRIDGE AT STA. 624+81.47 LT. 
 

MOBILIZATION                                     LUMP      LUMP 
PREFORMED EXPANSION JOINT, TYPE A                       85 LF 
PREP BRIDGE                                              1 EACH 
   624+81.47 LT. 
 

   GROUP 6E BRIDGE AT STA. 624+81.47 RT. 
 

MOBILIZATION                                     LUMP      LUMP 
PREFORMED EXPANSION JOINT, TYPE A                       85 LF 
PREP BRIDGE                                              1 EACH 
   624+81.47 RT. 
 

   GROUP 7 GUARDRAIL 
 

MOBILIZATION                                     LUMP      LUMP 
W-BEAM GUARDRAIL                                        62 LF 
THRIE-BEAM GUARDRAIL                                 1,206 LF 
RESET GUARDRAIL                                      2,812 LF 
IMPACT ATTENUATOR                                        2 EACH 



 

 

 
BRIDGE APPROACH SECTIONS                                 2 EACH 
SPECIAL BR APPROACH SECTION                              7 EACH 
BULLNOSE-12.5'                                           7 EACH 
GUARDRAIL END TREATMENT, TYPE II                         8 EACH 
 

   GROUP 9 BITUMINOUS 
 

MOBILIZATION                                     LUMP      LUMP 
FLEXIBLE POST DELINEATOR                               250 EACH 
TIE BARS                                             1,134 EACH 
CONC PVMT REPAIR TYPE A FULL DEPTH                      65 CY 
CONC PVMT REPAIR TYPE B FULL DEPTH                     202 CY 
CONC PVMT REPAIR TYPE C FULL DEPTH                     994 CY 
CONC PVMT REPAIR TYPE A PARTIAL DEPTH                   39 CY 
6" CONC PVMT, 47B-3500                                  19 SY 
10" DOWELED CONC PVMT, 47B-3500                      4,131 SY 
CONC PVMT, PR-3500                                     729 CY 
   JOINT REPAIR 
ADJUST MANHOLE TO GRADE                                  3 EACH 
CONCRETE FLUME                                           1 EACH 
   AT STA. 593+49 RT. 
BRIDGE APPROACH REPAIR                                  22 CY 
ARROW WET REFL POLY PVMT MRKING, GROOVED                 4 EACH 
5" WHT WET RFLC POLY PVMT MRKING, GVD               29,720 LF 
12" WHT WET RFLC POLY PVMT MRKING, GVD               5,285 LF 
5" YEL WET RFLC POLY PVMT MRKING, GVD               36,540 LF 
HYDRATED LIME FOR ASPHALT MIXTURES                     212 TON 
FOUNDATION COURSE REPLACEMENT                           49 CY 
FOUNDATION COURSE                                    4,131 SY 
   4" 
GRANULAR SUBDRAIN, TYPE A                               43 EACH 
GRANULAR SUBDRAIN, TYPE B                              212 EACH 
ASPH CONC, TYPE SPS                                 11,580 TON 
ASPH CONC, TYPE SP5(0.5)                            21,250 TON 
ASPH CONCRETE FOR PATCHING, TYPE SPS                    50 TON 
PERF GRADED BINDER (70-28)                           1,190 TON 
PERF GRADED BINDER (52-34)                             581 TON 
TACK COAT                                           25,730 GAL 
WATER                                                  187 MGAL 
EARTH SHOULDER CONSTRUCTION                            598 STA 
TRENCHED WIDENING                                      187 STA 
SUBGRADE PREPARATION                                12,309 SY 
RUMBLE STRIPS, ASPHALT                                 337 STA 
CONC SURF MILLING                                   99,817 SY 
SURFACE UNDER GUARDRAIL                              1,052 SY 
ASPH PVMT SMOOTHNESS TESTING I/D                 LUMP      LUMP 
VEHICLE DETECTOR, TYPE TD-5A                             3 EACH 
SEEDING, TYPE B                                         22 ACRE 
MULCH                                                   50 TON 
 

   GROUP 10 GENERAL ITEMS 
 

SURV OF TEMP TRAFFIC CONT DEVICES                      230 CDAY 
BARRICADE, TYPE II                                 140,050 BDAY 
BARRICADE, TYPE III                                  4,310 BDAY 
SIGN DAY                                            23,831 EACH 
CONTRACTOR FURNISHED SIGN DAY                          220 EACH 
TEMP PAVEMENT MARKING REMOVAL                       11,800 LF 
PAVEMENT MARKING REMOVAL                             7,130 LF 
TEMP PVMT MARKING, TYPE PAINT                       11,800 LF 
TEMP PVMT MARKING SURF PREP                         11,800 LF 
OVERLAY BROKEN LINES                                   300 STA 
OVERLAY SOLID LINES                                    600 STA 
FLASHING ARROW PANEL                                   460 DAY 
FLAGGING                                               100 DAY 
CONCRETE PROTECTION BARRIER                          3,150 LF 
RELOCATE CONC PROTECTION BARRIER                     2,138 LF 



 

 

 
RELOC INERTIAL BARRIER SYSTEM                            4 EACH 
INERTIAL BARRIER SYSTEM                                  4 EACH 
REPLACEMENT MODULE                                      13 EACH 
FIELD OFFICE                                             1 EACH 
MOBILIZATION                                     LUMP      LUMP 
RENTAL OF LOADER, FULLY OPERATED                       100 HOUR 
RENTAL OF MOTOR GRADER, FULLY OPERATED                  10 HOUR 
RENTAL OF DUMP TRUCK, FULLY OPERATED                   200 HOUR 
RENTAL OF SKID LOADER, FULLY OPERATED                  100 HOUR 
RENT CRAWLER MNTED HYD EXCAVATOR, F.O.                  50 HOUR 
TEMPORARY SILT FENCE                                   500 LF 
 


